## **National Library of Australia**

## C003043 - Superintendent Services - RFT Addenda

Addendum No:	02		Issue Date:	26 August 2024	
Additional Informa	ation:				
Nil.					
Clarification Ques	tions – Below are	e the Library's respo	nses to received	I tender clarifications.	
Services: Is it the exp	ectation of the Libr	·	ll, as part of the Su	r Consulting Engineering perintendence Services,	
		ovide fees or provisional	l sum for additiona	l services.	
<b>Question 2 -</b> Referen Management, 2.3 and	d 2.4: Will the Libra	nderstanding of and app	ance guarantee an	ces required. Clause 2 Risk d/or a form of security i.e. an	
Answer – No. The Lib services.	rary is not seeking a	a performance guarante	ee and/or form of s	ecurity for the Tendered	
Question 3 – Extensi September 2024.	ion of tender perioc	I – Requesting the tende	er period be extend	ed by 1 week, to close on 02	
2:oopm Monday 2 <sup>nd</sup> S	September 2024.		3), advising an ame	nded RFT closing date of	
Question 4 - Section design sub-consultar the extension or are t	nts (e.g. architectur he looking for the d	sultancy Engineering Se	he NLA have a des	quired of engagement with ign team engaged to design intendent? Or is this in	
no requirement for th	nswer - The engagement of our design consultant (GHD) will continue through the construction period. There be requirement for the Superintendent to engage these services as part of their 'reach back'.				
	ners are engaged, w	 hat stage is design up to	o?		
Answer - At this stage hydraulic, fire, electri			n issued for the de	sign (architectural, civil,	



## **National Library of Australia**

Question 6 - Is a Head Contractor engaged?

**Answer -** The Library is in the tender process to engage a Head Works Contractor. The evaluation is reaching its final stages however, it is our intention to have a Superintendent engaged before contract execution.

--END OF CLARIFICATION QUESTIONS--

Please include acknowledgement of this RFT Addendum in your tender response.

